

6.0 Schedule of Rates for Reactive Cleaning

	£
Ad hoc Deep Cleans including refuse / bin chambers	
1.1 To communal areas m2 of floor area	1.02
1.2 Deep clean of refuse / bin chambers	66.00
Bulk Refuse and Removal	
1.3 Mixed waste tonne	184.87
Building Cleaning Communal Areas	
1.4 Sweep 0-50m2	3.00
1.5 Spot mop 0-50m2	4.00
1.6 Buff 0-50m2	7.00
1.7 Strip 0-50m2	6.33
1.8 Vacuum carpets 0-50m2	4.00
1.9 Shampoo carpets 0-50m2	10.33
Graffiti Removal	
1.1 m2	22.21
Fire Risk Assessments (FRA) and Related Remedial Actions	
1.11 To remove any items posing a fire threat or risk of fire (per item)	46.31
External clean	
1.12 Hard sweep surface 0-50m2	3.00
1.13 Horticulture areas 0-50m2	6.67
1.14 Chutes m2	0.77
1.15 Drains m2	9.52
1.16 Gullies m2	15.00
1.17 Refuse chutes	6.80